

Cameron County 835 East Levee & San Benito Annex Building Standby Power Upgrades RFP # 230704

COST PROPOSAL SHEET: Bid due 3:00 PM, Tuesday, August 1, 2023

NAME OF CONTRACTOR	CRI	D&F				
BASED PROPOSAL: All labor, materials, services and equipment, necessary for completion of the work shown on the drawings and described in the specifications. 835 EAST LEVEE BUILDING:	\$ 1,057,511.00	\$ 743,655.00				
BASED PROPOSAL: All labor, materials, services and equipment, necessary for completion of the work shown on the drawings and described in the specifications. SAN BENITO ANNEX BUILDING:	\$ 369,645.00	\$ 596,603.00				
TOTAL BID(s):	\$ 1,427,156.00	\$ 1,340,258.00				
SUBSTANTIAL COMPLETION DATE of the project in its entirety	445 Calendar days	510 Calendar days *				
BID SECURITY BOND/CASHIER CHECK	Y	Y				
ADDENDUMS (4)	Y	1,2,3				

* Revised information submitted by D&F regarding their substantial completion date, see letter from D&F from August 24, 2023.

**Awarded by Commissioners' Court
on 09/05/2023**