

March 29, 2022

CAMERON COUNTY REGIONAL MOVILITY AUTHORITY
CAMERON COUNTY SANTA ROSA PARK IMPROVEMENTS
PROJECT # 2022-C2203031

GMS ARCHITECTS
BROWNSVILLE, TEXAS 78526
(956) 546-0110

ADDENDUM NO. 3

A. PURPOSE AND INTENT

This addendum is issued for the purpose of modifying the plans and specifications for the Cameron County Santa Rosa Park Improvements.

This addendum shall become part of the contract and all CONTRACTORS shall be bound by its content. All aspects of the specifications and drawings not covered herein shall remain the same.

The General Conditions and the Special Conditions of the specifications shall govern all parts of the work and apply in full force to this addendum.

B. SCOPE

I. CLARIFICATION:

- The bid date will be April 5, 2022, at 11:00 am.
- Cameron County will require bid proposal pricing to be held for 60 days, in lieu of 120 days.

II. SPECIFICATIONS:

- Table of Contents
 - Delete Geotechnical Engineering Report Precinct #4 and replace with Geotech Report Raba Kistner (November 23,2021) – 40 Pages

II. PLANS:

- Delete the following Architectural Sheets and replace with Addendum #3 Sheets
 - Sheet A1.01 – Site Plan, Notes and Details
 - Sheet A2.01 – Basketball Pavilion Plan
 - Sheet A2.02 – Basketball Pavilion Elevations and Roof Plan
 - Sheet A2.03 – Sections and Details
 - Sheet B2.01 – Concession Floor Plan and Roof Plan
 - Sheet B3.01 – Door Schedule, Details and Elevations
 - Sheet B4.01 – Wall Sections
 - Sheet B4.02 – Wall Sections
 - Sheet B5.01 – Elevations
 - Sheet C2.01 – Pavilion Floor Plan, Elevations and Sections
 - Sheet D2.01 – Pump House Demolition, Floor and RCP Plan
 - Sheet D2.02 – Roof Plan
 - Sheet E2.01 – Storage Building Floor and Roof Plans, Elevations