



**CAMERON COUNTY PURCHASING**

1100 East Monroe St,  
Brownsville, Texas 78520  
(956) 544-0871 Fax: (956) 550-7219

**ADDENDUM # 1 - PAGE 1 of 3**

**DATE OUT: 7/27/23**

**RFP TITLE: SANTA ROSA PARK IMPROVEMENTS – PHASE II**

**RFP NUMBER # 230702**

**DEADLINE: August 1, 2023 at 3:00 p.m.**

*(IN ORDER TO AVOID DISQUALIFICATION – ALL ADDENDUMS MUST BE SIGNED AND RETURNED BY DEADLINE AND INCLUDED IN THE SEALED BID PACKAGE SUBMITTED)*

**1.- Response from Project Architect to request for questions and clarifications submitted by participant via email on July 13, 2023**

Please refer to instructions on page 12, instruction to proposers

Please refer to page 97 for insurance requirements: Special Insurance Conditions of the Agreement, ~~disregard page 25 “insurance and Liability.~~

**Note:**

*This addendum is issued for the purpose of answering request for clarifications submitted by participants. This addendum shall become part of the RFP and all RESPONDERS/PARTICIPANTS shall be bound by its content. All aspects of the scope of work/services not covered herein shall remain the same.*

Company Name \_\_\_\_\_ Phone # \_\_\_\_\_

Vendor Signature \_\_\_\_\_ Date \_\_\_\_\_

***Must include and return with Bid package***

**ADDENDUM # 1 - PAGE 2 OF 3**  
**RFP # 230702**

July 18, 2023

CAMERON COUNTY SANTA ROSA PARK IMPROVEMENTS – PHASE II  
PROJECT # 2022-C2203031

GMS ARCHITECTS  
BROWNSVILLE, TEXAS 78526  
(956) 546-0110

**ADDENDUM NO. 1**

**A. PURPOSE AND INTENT**

*This addendum is issued for the purpose of modifying the plans and specifications for the Cameron County Santa Rosa Park Improvements – Phase II.*

*This addendum shall become part of the contract and all CONTRACTORS shall be bound by its content. All aspects of the specifications and drawings not covered herein shall remain the same.*

*The General Conditions and the Special Conditions of the specifications shall govern all parts of the work and apply in full force to this addendum.*

**B. SCOPE**

**I. CLARIFICATION:**

- The Testing Lab for this project will be Raba Kistner.
- Attached is the Sign-in Sheet from the Pre-proposal Conference – 7/11/2023.

**II. SPECIFICATIONS:**

- Invitation to Proposers and Attachments
  - Delete Attachment B-1 (Page 16 of 120) from Construction Documents.
  - Delete Part B – Detailed Information (Page 17 of 120) from Construction Documents.
  - Delete Part II – Required Documentation Tab 1 thru Tab 11 (Pages 18 – 20) from Construction Documents.
- Invitation to Proposers and Attachments; Part II – Required Documentation
  - Insurance and Liability (Page 22 of 120) - Delete Liability Insurance Limits.
  - Refer to Special Insurance Conditions of the Agreement (Page 92 of 120) for Liability Insurance Limits.
- Civil Specifications – Section 32 31 13 Chain Link Fencing and Gates
  - Delete this section from Construction Documents.

**II. PLANS:**

- Sheet A1.01
  - Keyed Notes #03 and #05: Bleacher rails system shall be chain-link fencing, in lieu of pickets, as specified.



GMS ARCHITECTS

Cameron County Parks  
Santa Rosa Park Phase 2

Pre-Bid Conferent  
July 11, 2023

Name	Company	Phone Number	E-Mail
Roan Gomez, AIA	GMS Architects	956-546-0110	rggl@gmsarchitects.com
TRE Peacock	Peacock Spv. Const.	956-423-6733	peacockgeneral@hotmail.com
Jaimie R. Lopez	CC-PARKS	956-761-3701	J.Lopez@Co.Cameron.TX.US
JOSE VALDEZ	CC Const Mng.	956-312-6734	jo.r.valdez@co.cameron.tx.us
Danny Villareal	" "	956-454-1378	danny.villareal@co.cameron.tx.us
EUNICE HENDERSON	A-LETT ROOF	713-206-3444	EHENDERSON@CENTURIONVA.COM
Ty Rhyner	Rhyner Construction	956-748-3100	ty@rhynerinc.com
Joe E. Vega	CC Parks	956-761-3701	JVega@Co.Cameron.TX.US
Roberto C. Luna	Cameron County	956-544-0846	roberto.luna@co.cameron.tx.us
Dalia Loera	Cameron County	956-982-5478	dalia.loera@co.cameron.tx.us
Dan Sera	Cameron County		