



CAMERON COUNTY PURCHASING

1100 East Monroe St,  
Brownsville, Texas 78520  
(956) 544-0871 Fax: (956) 550-7219

ADDENDUM # 1 - PAGE 1 of 1

DATE OUT: 10/11/23

RFP TITLE: **DARRELL HESTER JUVENILE DETENTION CENTER SMOKE EVACUATION AND HVAC SYSTEMS UPGRADES**

RFP NUMBER # 231001

**DEADLINE: ~~October 24, 2023 at 3:00 p.m.~~ November 15, 2023 at 3:00 p.m.**

*(IN ORDER TO AVOID DISQUALIFICATION – ALL ADDENDUMS MUST BE SIGNED AND RETURNED BY DEADLINE AND INCLUDED IN THE SEALED BID PACKAGE SUBMITTED)*

**1.- CHANGE # 1**

**RFP DUE DATE WILL BE CHANGE TO THE FOLLOWING:**

**FROM**

**DATE DUE: ~~October 24, 2023-~~ DUE NO LATER THAN **3:00 P.M.****

**TO:**

**DATE DUE: **November 15, 2023-** DUE NO LATER THAN **3:00 P.M.****

**2.- Cameron County is scheduling a 2<sup>nd</sup> pre-proposal meeting:**

**2<sup>nd</sup> Pre-Proposal meeting:**

**Wednesday, October 25, 2023 at 10:30 A.M.**

**2<sup>nd</sup> PRE-PROPOSAL MEETING LOCATION:**

**2310 US- BUS 77, San Benito, Texas 78586**

**Darrell B. Hester Juvenile Detention Center**

**CONTACT PERSON: Danny Villarreal, Construction Manager 956-454-1378**

**Note:**

*This addendum shall become part of the RFP and all RESPONDERS/PARTICIPANTS shall be bound by its content. All aspects of the scope of work/services not covered herein shall remain the same.*

Company Name \_\_\_\_\_ Phone # \_\_\_\_\_

Vendor Signature \_\_\_\_\_ Date \_\_\_\_\_

**Must include and return with Bid package**

**END OF ADDENDUM # 1**

**10/11/2023**