



**CAMERON COUNTY PURCHASING**

1100 East Monroe St,  
Brownsville, Texas 78520  
(956) 544-0871 Fax: (956) 550-7219

**ADDENDUM # 1 - PAGE 1 of 1**

**DATE OUT: 01/11/24**

**RFP TITLE: OLMITO NATURE PARK PHASE 1**

**RFP NUMBER # 240201**

**DEADLINE: January 24, 2024 at 3:00 p.m.**

*(IN ORDER TO AVOID DISQUALIFICATION – ALL ADDENDUMS MUST BE SIGNED AND RETURNED BY DEADLINE AND INCLUDED IN THE SEALED BID PACKAGE SUBMITTED)*

**1.- CHANGE # 1**

**Proposal questions/clarifications:**

**FROM**

**DATE DUE: ~~Friday, January 12, 2024-~~**

**Before: 5:00 P.M.**

**TO:**

**DATE DUE: Friday, January 19, 2024-**



**Before 5:00 P.M.**

**2.- Project site visit:**

**Cameron County would like to invite all participating general contractors and subcontractors to attend a project site visit on:**

**Thursday, January 18, 2024 at 2:0 P.M.**

**6904 Hayes Road, Olmito Tx 78575**



**CONTACT PERSON: Jaime Lopez, Assistant Park Dept. Director 956-4595448  
Danny Villarreal, Construction Manager 956-454-1378**

**Note:**

*This addendum shall become part of the RFP and all RESPONDERS/PARTICIPANTS shall be bound by its content. All aspects of the scope of work/services not covered herein shall remain the same.*

Company Name \_\_\_\_\_ Phone # \_\_\_\_\_

Vendor Signature \_\_\_\_\_ Date \_\_\_\_\_

**Must include and return with RFP package**

**END OF ADDENDUM # 1**

**01/11/2024**