



**TABULATION SHEET**

**ANNUAL BID #251001: CAMERON COUNTY DANCY BUILDING HVAC UPGRADES FISCAL YEAR 2025  
AS PER RECEIVED ON SEPTEMBER 10,2025 AT 3:00PM**

VENDORS & ADDRESS	SpawGlass Contractors 3008 W.Spur 54 Harlingen, TX 78552 (956)412-9880	Quantum Mechanical Contractors 2705 E Davis Rd Edingburg, TX 78542 (956)513-1849
A. BASED BID:HVAC AND CONTROL UPGRADES	\$ 2,296,000.00	\$ 1,962,446.00
B. ALTERNATE BID:Additional Controls for Exsting Equipment	\$ 324,200.00	\$ 258,700.00
NUMBER OF DAYS OF SUSTANTIAL COMPLETION	272	252
SPECIFICATION CRITERIA:		
BID BOND	YES	YES
ADDENDUM	1&2	1&2
	Recommended	

I HEREBY CERTIFY THE ABOVE TO BE CORRECT

ROBERTO C. LUNA PURCHASING DIRECTOR

10/10/2025  
DATE

Prepared by: AV

**AWARDED BY COMISSIONER COURT ON 10/21/25**

**BID # 251001 CAMERON COUNTY DANCY BUILDING HVAC UPGRADES FY2025**

**BID TABULATION SHEET: Bid due @ 3:00 PM, Wednesday, September 10, 2025**

NAME OF CONTRACTOR	Quantum	SpawGlass
<b>BASE BID: HVAC and Controls Upgrades</b> All labor, materials, services and equipment, necessary for completion of the work shown on the drawings and described in the specifications. [Proposal amount includes Allowances as per specifications section 012100]	\$ 1,962,446.00	\$ 2,296,000.00
<b>ALTERNATE BID: Additional Controls for Existing Equipment</b> All labor, materials, services and equipment, necessary for completion of the work shown on the drawings and described in the specifications.	\$ 258,700.00	\$ 324,200.00
<b>TOTAL BID(s):</b>	<b>\$ 2,221,146.00</b>	<b>\$ 2,620,200.00</b>
<b>SUBSTANTIAL COMPLETION FOR WORK IN ITS ENTIRETY.</b> ENTER NUMBER OF DAYS: _____ Liquidated damages – financial/monetary penalties will be assessed for failure to complete the project in accordance with the stated timelines	252 Days from NTP	272 days
<b>BID SECURITY BOND/CASHIER CHECK</b>	Yes	Yes
<b>ADDENDUMS (2)</b>	Yes	Yes

*Tabulation made by Ethos Engineering*